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CITY OF FORT WORTH  [Insert Project Name] 

STANDARD CONSTRUCTION SPECIFICATION DOCUMENTS – DEVELOPER AWARDED PROJECTS [Insert Project Number] 
Revised April 7, 2014  

SECTION 01 74 23 

CLEANING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Intermediate and final cleaning for Work not including special cleaning of closed 

systems specified elsewhere 

B. Deviations from this City of Fort Worth Standard Specification 

1. None. 

C. Related Specification Sections include, but are not necessarily limited to: 

1. Division 0 – Bidding Requirements, Contract Forms and Conditions of the Contract 

2. Division 1 – General Requirements 

3. Section 32 92 13 – Hydro-Mulching, Seeding and Sodding 

1.2 PRICE AND PAYMENT PROCEDURES 

A. Measurement and Payment 

1. Work associated with this Item is considered subsidiary to the various Items bid.  

No separate payment will be allowed for this Item. 

1.3 REFERENCES [NOT USED] 

1.4 ADMINISTRATIVE REQUIREMENTS 

A. Scheduling 

1. Schedule cleaning operations so that dust and other contaminants disturbed by 

cleaning process will not fall on newly painted surfaces. 

2. Schedule final cleaning upon completion of Work and immediately prior to final 

inspection. 

1.5 SUBMITTALS [NOT USED] 

1.6 ACTION SUBMITTALS/INFORMATIONAL SUBMITTALS [NOT USED] 

1.7 CLOSEOUT SUBMITTALS [NOT USED] 

1.8 MAINTENANCE MATERIAL SUBMITTALS [NOT USED] 

1.9 QUALITY ASSURANCE [NOT USED] 

1.10 STORAGE, AND HANDLING 

A. Storage and Handling Requirements 

1. Store cleaning products and cleaning wastes in containers specifically designed for 

those materials. 
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1.11 FIELD [SITE] CONDITIONS [NOT USED] 

1.12 WARRANTY [NOT USED] 

PART 2 - PRODUCTS 

2.1 OWNER-FURNISHED [OR] OWNER-SUPPLIEDPRODUCTS [NOT USED] 

2.2 MATERIALS 

A. Cleaning Agents 

1. Compatible with surface being cleaned 

2. New and uncontaminated 

3. For manufactured surfaces 

a. Material recommended by manufacturer 

2.3 ACCESSORIES [NOT USED] 

2.4 SOURCE QUALITY CONTROL [NOT USED] 

PART 3 - EXECUTION 

3.1 INSTALLERS [NOT USED] 

3.2 EXAMINATION [NOT USED] 

3.3 PREPARATION [NOT USED] 

3.4 APPLICATION [NOT USED] 

3.5 REPAIR / RESTORATION [NOT USED] 

3.6 RE-INSTALLATION [NOT USED] 

3.7 FIELD [OR] SITE QUALITY CONTROL [NOT USED] 

3.8 SYSTEM STARTUP [NOT USED] 

3.9 ADJUSTING [NOT USED] 

3.10 CLEANING 

A. General 

1. Prevent accumulation of wastes that create hazardous conditions. 

2. Conduct cleaning and disposal operations to comply with laws and safety orders of 

governing authorities. 

3. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in 

storm or sanitary drains or sewers. 

4. Dispose of degradable debris at an approved solid waste disposal site. 

5. Dispose of nondegradable debris at an approved solid waste disposal site or in an 

alternate manner approved by City and regulatory agencies. 
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6. Handle materials in a controlled manner with as few handlings as possible. 

7. Thoroughly clean, sweep, wash and polish all Work and equipment associated with 

this project. 

8. Remove all signs of temporary construction and activities incidental to construction 

of required permanent Work. 

9. If project is not cleaned to the satisfaction of the City, the City reserves the right to 

have the cleaning completed at the expense of the Contractor. 

10. Do not burn on-site. 

B. Intermediate Cleaning during Construction 

1. Keep Work areas clean so as not to hinder health, safety or convenience of 

personnel in existing facility operations. 

2. At maximum weekly intervals, dispose of waste materials, debris and rubbish. 

3. Confine construction debris daily in strategically located container(s): 

a. Cover to prevent blowing by wind 

b. Store debris away from construction or operational activities 

c. Haul from site at a minimum of once per week 

4. Vacuum clean interior areas when ready to receive finish painting. 

a. Continue vacuum cleaning on an as-needed basis, until Final Acceptance. 

5. Prior to storm events, thoroughly clean site of all loose or unsecured items, which 

may become airborne or transported by flowing water during the storm. 

C. Exterior (Site or Right of Way) Final Cleaning 

1. Remove trash and debris containers from site. 

a. Re-seed areas disturbed by location of trash and debris containers in accordance 

with Section 32 92 13. 

2. Sweep roadway to remove all rocks, pieces of asphalt, concrete or any other object 

that may hinder or disrupt the flow of traffic along the roadway. 

3. Clean any interior areas including, but not limited to, vaults, manholes, structures, 

junction boxes and inlets. 

4. If no longer required for maintenance of erosion facilities, and upon approval by 

City, remove erosion control from site. 

5. Clean signs, lights, signals, etc. 

3.11 CLOSEOUT ACTIVITIES [NOT USED] 

3.12 PROTECTION [NOT USED] 

3.13 MAINTENANCE [NOT USED] 

3.14 ATTACHMENTS [NOT USED] 
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END OF SECTION 
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